



**Bay Architects**  
 18201 Gulf Freeway  
 Post Office Box 891209  
 Houston, Texas 77289  
 Tel 281.286.6605  
 Fax 281.286.9606

**ADDENDUM NO. ~~01~~ 02**  
 June 30, 2010

Project: New Early Childhood Center/Endeavor Site Clearing

Prepared by: Bay Architects, Inc.  
 18201 Gulf Freeway  
 Webster, Texas 77598  
 Post Office Box 891209  
 Houston, Texas 77289  
 (281) 286-6605



6/30/10

Bay Project No.: 0936A

Prepared for: Prospective Proposers

**PART A NOTICE TO PROPOSERS**

01. Receipt of this Addendum shall be acknowledged on the Proposal Form. Failure to do so may subject Proposers to disqualification. Each Proposer shall make necessary adjustments and submit his proposal with full knowledge of all modifications, clarification, and supplemental data included therein.
02. This Addendum forms part of the Contract Documents and shall be incorporated integrally therewith. Where provisions of the following supplemental data differ from those of previously issued documents, this Addendum shall govern.
03. The following Contract Documents have been issued to date delineating the Work (Project):
 

Construction Documents	June 21, 2010
Addendum 01	June 29, 2010
04. Contractor responsible for all required permits.
05. This Addendum consists of ADD2-1 through ADD2-2.

**PART B CHANGES TO PRIOR ADDENDA**

06. None

**PART C CHANGES TO THE PROJECT MANUAL**

07. Section AB – Instructions to Proposers
  - a. Article 15, Paragraph A, revise to read as follows:  
 “The Owner has a critical need for this work to be substantially completed no later than July 29, 2010.”
  - b. Article 15, Paragraph B, revise to read as follows:  
 “Having thoroughly familiarized himself with the conditions as they exist at the building site and acquainted himself with the labor supply and the material market, the proposer will state in his proposal that he agrees to be substantially complete with the work by July 29, 2010.”

08. Section 01010 – Summary of Work  
a. Article 3.14; Paragraph A, revise first sentence to read as follows:  
“Completion Time: The Owner has a critical need for the entire project to be completed prior to July 29, 2010. The Owner also has a critical need for certain areas of work to be completed by certain dates as described in Section 01310. Refer to Section CB and Section 01310 related to liquidated damages for failure to complete the project prior to July 29, 2010”

**PART D CHANGES TO THE DRAWINGS**

*“Changes are indicated on the enclosed 8 1/2 x 11 and/or 11” x 17” sheets.”*

09. None

**PART E NEW ISSUED DRAWING SHEETS**

10. None

**PART F RE-ISSUED DRAWING SHEETS**

11. None

**END OF ADDENDUM**