Bay Architects

18201 Gulf Freeway
Webster, Texas 77598
Tel  281.286.6605
Fax  281.286.9606


Science 4 X 4
Spring Branch Independent School District
March 10, 2010

PROJECT MANAGER	Kenneth Schneider
PROJECT NO.:	0837/ $250.00 Refundable Deposit (Payable to SBISD) 
ESTIMATED AMOUNT OF PROJECT	$4,800,000.00
PROPOSAL DATE / TIME	July 28, 2009 @ 2:00PM
		SBISD Planning and Construction
		1066 Gessner – Bldg. “A”
		Houston, Texas 77055-6016
ADDENDA	4
PRE-PROPOSAL MEETING	July 7, 2009 @ 11:00AM
		Administration Building
		1066 Gessner – Bldg. “A”
		Houston, Texas 77055-6016


CURRENT LIST OF GENERAL CONTRACTORS THAT HAVE OBTAINED PLANS AND SPECIFICATIONS ON THE CAPTIONED PROJECT:

	FIRM
	CONTACT
	ADDRESS
	PHONE
	FAX

	
	
	
	
	

	CA Walker
	Bryan Shelton
	P. O. Box 19069  Houston, TX  77224
	713.956.7070
	713.957.3358

	State Construction
	Ray Guajardo
	144520 Wunderlich Dr., Suite 220 Houston, TX
	713.849.1444
	713.849.1410

	Drymalla Construction Co.
	
	P O Box 698 Columbus, TX  78934
	979.732.5731
	

	Comex Corporation
	David Schuetzle
	1250 Underwood Rd.   Deer Park, TX  77536
	281.479.2322
	281.479.2069

	Polasek Construction
	Tyler William
	PO Box 64, El Campo TX. 77437
	979.543-9708
	979.543-2081

	Purcell Construction
	Larry Purcell
	277 Dennis Street, Humble TX 77338
	281.548-1000
	281.548-2998

	Sterling Structures
	Prasad Nunna
	9039 Katy Freeway, Suite 301 Houston, Tx 77024
	713-827-7447
	713-827-7230

	General Contractor Svcs
	Vernon Teletschick
	8400 LA Porte Rd, Houston, TX. 77012
	713.270-5300
	713.270-5305

	Miner Dederick Construction
	John Boatman
	1532 Peden Houston, TX. 77006
	713.529-3001
	713.529-6321

	Workman Commercial
	Tim Dakai
	tdakai@workmancommercial.com
	832.300-9006
	832.300-9010

	Collier Construction
	Mark O Rear
	PO Box 1889 Brenham, TX. 77833
	979.836-4477
	979.836-4940

	ICI Construction, Inc.
	Shane Chessor
	24715 West Hardy Road, Spring, Tx  77373
	281-355-5151
	281-355-1144

	Journeyman Construction
	Linda Tebbe
	7701 N lamar Suite 100, Austin, TX. 78752
	713.864-6700
	713-864-6701

	Prime Contractors
	Amanda Russie
	525 North Belt Suite 172, Houston, TX. 77060
	281.999-0875
	281.999-0885

	Gamma Construction
	Pam Haynes
	2808 Joanel St. Houston, TX. 77027
	713.963-0086
	713.963-0961

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	




NOTICE TO THE SUBCONTRACTORS / MANUFACTURERS / SUPPLIERS: PLANS AND SPECIFICATIONS AND / OR ADDENDA MAY BE OBTAINED FROM A&E (713) 621-0022 OR THEY MAY BE VIEWED AT AGC, ABC, AND DODGE PLAN ROOMS IN HOUSTON, TX.
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