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Simpson Education Support Center
Texas City Independent School District
09/29/09

PROJECT MANAGER
Brad Hughes (bradh@bayarchitects.com) 
PROJECT NO.:
0903/$250.00 Refundable Deposit 

ESTIMATED AMOUNT OF PROJECT
$3.5 million
PROPOSAL DATE NEW PROPOSAL DATE/ TIME
October 29, 2009 @ 3:00pm


Receipt of Competitive Sealed Base Proposals



TCISD Simpson Admin Building


1401 Ninth Avenue North


Texas City, Texas  77590
ADDENDA
ADD 01-10/01/09; ADD 02-10/09/09; ADD 03-10/13/09;


ADD 04-10/16/09; ADD 05-10/19/09; ADD 06-10/19/09;


ADD 07-10/19/09;ADD 08-10/26/09;


ADD 09-10/26/09; ADD 10-10/28/09; ADD 11-10/28/09 
PRE-PROPOSAL MEETING
REVISED TO: October  13, 2009 @ 10.00am


TCISD Admin Building
CURRENT LIST OF CONTRACTORS THAT HAVE OBTAINED PLANS AND SPECIFICATIONS ON THE CAPTIONED PROJECT

	FIRM
	CONTACT
	ADDRESS
	PHONE
	FAX

	Drymalla Construction Co.
	Rusty Klaus
	P.O. Box 698, Columbus, TX   78934
	979-732-5731
	979-732-3663

	Comex Corporation
	David Walker
	PO Box 862  Deer Park, TX  77536
	281.479.2322
	281.479.2069

	DT Construction
	Bill Wisenbaber
	P.O. Box 534 Humble,  TX 77347
	281-540-2411
	281-540-0174

	JC Stonewall Constructors
	Kara Edwards
	2616 South Loop West, #305 Houston, TX 77054
	713.660.8334
	713.660.7322

	State Construction
	Ray Guajardo
	14250 Wunderlich, #220 Houston, TX 77069
	713.849.1444
	713.849.1410

	Consulting Development & Construction Inc.
	Ryan Cummings
	601 Cien Street, Suite 120
Kemah, TX  77565
	409.908.0168
	832.864.2271

	Holliday Builders Inc.
	W. Brian Stephens
	1027 Tremont  Galveston, TX  77553
	409.762.5275
	409.762.1010

	The Gonzalez Group LP
	Dan Wahle
	1245 Anderson St.  Houston, TX  77081
	832.242.2300
	832.242.2310

	Prime Contractors Inc.
	Amanda Russie
	525 North Belt, Suite 172  Houston, TX  77060
	281.999.0875
	281.999.0885

	Construction Masters of Houston, Inc.
	Bob Campbell
	PO Box 1587  Pearland, TX  77588
	281.997.2640
	281.485.4702

	MScott Construction, LTD
	Scott McCashland
	21815 Katy Fwy, Suite C123  Katy, TX  77450
	281.646.9399
	281.646.9779

	Gamma Construction
	Pam Haynes
	2808 Joanel Houston TX 
	713.963-0086
	713.963-0961

	Teal Construction
	Susan Hughes
	1335 Brittmore; Houston, TX 77043
	713.465.8306
	713.465.9837

	DivisionOne Construction LP
	Eric Bolton
	2855 Mangum Rd., Suite B105 Houston, TX 77092
	713.688.7330
	713.688.8330

	Bass Construction
	Jay Bass
	1124 Damon, Rosenburg, TX. 77471
	281.342-2022
	281.341-5071

	BJ Robison Ventures
	Bruce Robison
	PO Box 210 Romayor, TX. 77368
	281.433-2855
	936.685-7209

	General Contractor Services, Inc.
	Ray Neher
	8400 La Porte Road, Houston, TX 77012-3738
	713-270-5300
	713-270-5305

	Parrallax Builders, Inc.
	Michael Demko
	P.O. Box 55332  Houston, TX  77255
	713-863-9700
	713-868-9174

	Rismiller Construction
	Ed Rismiller
	2806 New Strand, Galveston, TX. 77550
	409-763-5956
	409-763-0566

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


NOTICE TO THE SUBCONTRACTORS / MANUFACTURERS / SUPPLIERS: PLANS AND SPECIFICATIONS AND / OR ADDENDA MAY BE OBTAINED FROM TRIANGLE (713) 780-0236 OR THEY MAY BE VIEWED AT AGC, ABC, MC GRAW HILL AND BRAZOS VALLEY PLAN ROOM.
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