



Bay Architects

18201 Gulf Freeway
Post Office Box 891209
Houston, Texas 77289
Tel 281.286.6605
Fax 281.286.9606

ADDENDUM NO. 02


January 14, 2010

Project: Agricultural Center Systems Upgrades
Spring Branch Independent School District

Prepared by: Bay Architects, Inc.
18201 Gulf Freeway
Webster, Texas 77598
Post Office Box 891209
Houston, Texas 77289
(281) 286-6605

Bay Project No.: 0912

Prepared for: Prospective Proposers



PART A NOTICE TO PROPOSERS:

01. Receipt of this Addendum shall be acknowledged on the Proposal Form. Failure to do so may subject Proposers to disqualification. Each Proposer shall make necessary adjustments and submit his proposal with full knowledge of all modifications, clarification, and supplemental data included therein.
02. This Addendum forms part of the Contract Documents and shall be incorporated integrally therewith. Where provisions of the following supplemental data differ from those of previously issued documents, this Addendum shall govern.
03. The following Contract Documents have been issued to date delineating the Work (Project):

Construction Documents	December 15, 2009
ADD 01	January 12, 2010

PART B CHANGES TO PRIOR ADDENDA

04. None

PART C CHANGES TO THE PROJECT MANUAL

05. Section 10538: Aluminum Canopy/Walkway Cover
 - a. Page 2, line 16: remove "Childers and Structure, Inc." from the approved manufacturers list.

PART D CHANGES TO THE DRAWINGS

06. None

PART E RE-ISSUED DRAWING SHEETS

09. None

PART F NEW DRAWINGS

10. None

END OF ADDENDUM

SPRING BRANCH INDEPENDENT SCHOOL DISTRICT

NOTICE TO OFFERORS

**ADDENDUM TO REQUEST FOR
COMPETITIVE SEALED PROPOSAL**

ADDENDUM NO. 2

Page No. 1 of 2

TODAY'S DATE: January 14, 2010

PROJECT: Agricultural Center Systems Upgrades Project No. Y02P87, SBISD
Proposal No. 9005P

PROPOSAL DATE & TIME: January 19, 2010
2:00 PM

ARCHITECT/
ENGINEER Bay Architects


NOTICE TO ALL OFFERORS

This Addendum forms a part of the Contract Documents and modifies the original Specifications and Drawings, issued for Spring Branch Independent School District on January 14, 2010 noted hereinafter.

Careful note of this Addendum shall be taken by all parties of interest so that proper allowance is made in all computations, estimates and Contracts and so that all trades affected are fully advised in the performance of work that will be required by them.

This Addendum supersedes all previous Drawings, Specifications and Instructions pertaining to these items.

The proposers shall acknowledge receipt of this Addendum in writing.



Terry Bell,
Director of Planning and Construction