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Agricultural Barn

Spring Branch Independent School District

February 18, 2010
PROJECT MANAGER
Pat Zadow/Patrick Reid
PROJECT NO.:
0912/ $250.00 Refundable Deposit 

ESTIMATED AMOUNT OF PROJECT
$250,000
PROPOSAL DATE / TIME
Tuesday, 19 January 2010 @ 1:00 PM



Spring Branch Independent School District


Planning and Construction Department


@ 1:00 PM Receipt of Competitive Sealed Base Proposals Base/2:00pm Alternate
ADDENDA
2
PRE-PROPOSAL MEETING
Tuesday, 05 January 2010 @1:00 PM


Spring Branch Independent School District



Planning and Construction Office
 
CURRENT LIST OF GENERAL CONTRACTORS THAT HAVE OBTAINED PLANS AND SPECIFICATIONS ON THE CAPTIONED PROJECT

	FIRM
	CONTACT
	ADDRESS
	PHONE
	FAX

	Arrowmont Constructors
	Judd Coward
	PO Box 925351 Houston, TX. 77292
	(713) 688-6602
	(713) 957-3422

	Drymalla Construction
	Rusty Klaus
	PO Box 698 Columbus, TX. 78934
	(979) 732-5731
	(979) 732-3663

	Hull & Hull Inc.
	Gene Gennusa
	2223 Kelley, Houston TX. 77026
	(713) 699-2577
	(713) 699-2581

	Westfall Constructors
	Tom Benvegnu
	3835 Dacoma St., Houston, TX. 77092
	(713) 681-6160
	(713) 681-6155

	CA Walker
	Bryan Shelton
	1543 Silber Rd., Houston, TX  77055
	(713) 956-7070
	(713) 957-3358

	Comex Corporation
	David Walker
	9841 Spencer Hwy LaPorte, TX  77571
	(281) 479-2322
	(281) 479-2069

	Southern Customs, Inc.
	Roy Huth
	9219 Katy Freeway  Houston, TX  77024
	(713) 682-8808
	(713) 682-8807

	Arriba Construction
	Renato Nuguid
	7457 Harwin Dr, Suite 200, Houston,TX. 77036
	(713) 498-0571
	(713) 715-7667

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


NOTICE TO THE SUBCONTRACTORS / MANUFACTURERS / SUPPLIERS: PLANS AND SPECIFICATIONS AND / OR ADDENDA MAY BE OBTAINED FROM A&E Printing (713)621-0022 OR THEY MAY BE VIEWED AT AGC, Builders exchange plan room in houston, TX.
February 18, 2010 - 7:37 AM
9333-01 - Job Site Meeting (8/11/95) - Page 2
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