

SPRING BRANCH INDEPENDENT SCHOOL DISTRICT

# NOTICE TO OFFERORS

## ADDENDUM TO REQUEST FOR COMPETITIVE SEALED PROPOSAL

ADDENDUM NO. 3

Page No. 1 of 3

TODAY'S DATE:	May 13, 2010
PROJECT:	Administration Building System Upgrades
PROPOSAL DATE & TIME:	May 19, 2010 2:00PM
ARCHITECT/ ENGINEER	Bay Architects

### NOTICE TO ALL OFFERORS

This Addendum forms a part of the Contract Documents and modifies the original April 26, 2010 noted hereinafter.

Careful note of this Addendum shall be taken by all parties of interest so that proper allowance is made in all computations, estimates and Contracts and so that all trades affected are fully advised in the performance of work that will be required by them.

This Addendum supersedes all previous Drawings, Specifications and Instructions pertaining to these items.

The proposers shall acknowledge receipt of this Addendum in writing.

  
\_\_\_\_\_  
Terry Bell,  
Director of Planning and Construction



## Bay Architects

18201 Gulf Freeway  
Post Office Box 891209  
Houston, Texas 77289  
Tel 281.286.6605  
Fax 281.286.9606

### ADDENDUM NO. 03

May 13, 2010

Project: Administration Building System Upgrades  
Spring Branch Independent School District

Prepared by: Bay Architects, Inc.  
18201 Gulf Freeway  
Webster, Texas 77598  
Post Office Box 891209  
Houston, Texas 77289  
(281) 286-6605



Bay Project No.: 0913

Prepared for: Prospective Proposers

#### **PART A: NOTICE TO PROPOSERS:**

1. Receipt of this Addendum shall be acknowledged on the Proposal Form. Failure to do so may subject Proposers to disqualification. Each Proposer shall make necessary adjustments and submit his proposal with full knowledge of all modifications, clarification, and supplemental data included therein.
2. This Addendum forms part of the Contract Documents and shall be incorporated integrally therewith. Where provisions of the following supplemental data differ from those of previously issued documents, this Addendum shall govern.
3. The following Contract Documents have been issued to date delineating the Work (Project):

Construction Documents	April 26, 2010
Addendum No. 1	May 05, 2010
Addendum No. 2	May 11, 2010
4. This Addendum consists of pages ADD 03-1 through ADD 03-3.

#### **PART B: CHANGES TO PRIOR ADDENDA**

5. None

#### **PART C: GENERAL INFORMATION**

6. None

**PART D: CHANGES TO THE PROJECT MANUAL**

7. Section 00030 – Advertisement for Competitive Sealed Proposals
  - a. The Estimated Budget for the project given in section 1.2 is incorrect. The correct Estimated Budget for the project is \$600,000.00. This is the construction budget for the Base Proposal.

**PART E: CHANGES TO THE DRAWINGS**

8. None

**PART F: RE-ISSUED DRAWINGS**

9. None

**PART G: NEW DRAWINGS**

10. None

**END OF ADDENDUM**